



AGENDA REPORT

SAN CLEMENTE CITY COUNCIL MEETING
Meeting Date: September 4, 2018

Agenda Item 6-H
Approvals:
City Manager _____
Dept. Head _____
Attorney _____
Finance _____

Department: Public Works / Engineering
Prepared By: Tom Frank, Transportation Engineering Manager *TF*

Subject: *CONSTRUCTION CONTRACT AWARD TO PALP, INC. DBA EXCEL PAVING CO. FOR THE STREET IMPROVEMENT PROJECT - FY 2018, PROJECT No. 18327.*

Fiscal Impact: Yes. The estimated total project cost of \$1,850,000 is within the approved project budget amount of \$2,000,000.

Summary: Staff recommends that City Council approve a construction contract with PALP, Inc. DBA Excel Paving Company in an amount not to exceed \$1,542,924.50 for the purpose of constructing the Street Improvement Project - FY 2018.

Background: In general, the contract is to complete the Street Improvement Project - FY 2018 which includes grinding and overlaying the streets, shown on Attachment 1, along with some minor sidewalk repairs and reconstruction of needed access ramps.

Per City Council direction in 2012, staff evaluated the subject streets that are candidates for centerline removal to help with traffic calming where feasible. The street centerlines will not be replaced unless a majority of the surveyed resident responses favor centerline replacement or if staff believes that existing centerlines (or portions thereof) are needed for safety. Letters were sent to the residents on Calle Puente, Avenida Rosa, and Avenida Barcelona requesting feedback on the proposed striping revisions and the centerlines will not be replaced on these overlaid areas. Additionally, edge striping will be placed ten feet from the clubface to help with traffic calming measures on Avenida Rosa and Avenida Barcelona. Both streets are relatively wide collector streets with 40-foot curb to curb widths and the City has received a traffic calming petition for Avenida Barcelona.

Bids were opened on August 22, 2018 and the results are presented on the attached Bidder's Listing (see Attachment 2). The lowest responsive bidder was PALP, Inc. DBA Excel Paving Company of Long Beach, CA, with a total bid amount of \$1,542,924.50. Based on the low bid, the total estimated project cost is \$1,850,000 as summarized below:

Project Budget Summary

Design Phase	\$50,000
Construction	\$1,542,925
Construction Management & Inspection (approx. 6%)	\$102,000
<u>Project Contingency (approx. 10%)</u>	<u>\$154,300</u>
Estimated Total Project Cost (rounded up)	\$1,850,000

As required by City Policy and State Law, the Contractor will be required to provide performance and payment bonds simultaneously with execution of the construction contract. Warranty bond will also be required prior to City Council acceptance of the project.

Recommended

Action: STAFF RECOMMENDS THAT the City Council:

1. Approve the plans and specifications for the Street Improvement Project - FY 2018 Project No. 18327; and
2. Approve and authorize the City Manager to execute a construction contract with PALP, Inc. DBA Excel Paving Company, in the amount of \$1,542,924.50 for the Street Improvement Project - FY 2018 Project No. 18327.


- Attachments:**
1. Location Map
 2. Bidder's Listing

Notification: None.

s:\cd\engineering\secure\admin\2018\9-4-18\9-4-18-8r.docx

8.1.2018

F:\od\engineering\secure\projects\on-18327 - fy18 street\improv projects\06-admin reports\card\location map_18327.dwg



— PROJECT LOCATION



CITY OF SAN CLEMENTE
910 CL Negocio, Suite 100
San CLEMENTE, CA 92673
Tel (949) 361-6100
Fax (949) 361-8316

LOCATION MAP

FY 2018 STREET IMPROVEMENT PROJECTS

Calle Puente (W. Ave. Canada to W. Ave. Palizade) Ave. Madrid (S. Ole Vista to Ave. Victoria) Casador Lane (S. Ole Vista to Elena Lane) Ave. Rosa (S. El Camino Real to S. Ole Vista) Ave. Barcelona (S. El Camino Real to S. Ole Vista) W. Ave. Junipero (Ave. Del Presidente to S. Ole Vista) Ave. Castilla (Ave. Del Presidente to Parking Lot) Vista Cantora (Vista Valinda to end of cul de sac) Via Dellin (Ave. San Pablo to end of cul de sac)

Project No. 18327

Attachment 2

BIDDER'S LISTING

BID OPEN TIME: 2:00 PM

BID OPEN DATE: 8/22/18

PRESENT: *[Signature]*

Subject:

Bid Opening: Street Improvement Project - FY 2018

No. of Bids: 5

Company Information	Bid Bond, Etc.	City Bidder Is From	Addendum #1	Addendum #2	Amount
All American Asphalt	✓	Corona, CA	✓	✓	\$1,669,495.00
Vido Samarzich, Inc.	✓	Rancho Cucamonga, CA	✓	✓	\$1,777,753.00
Sequel Constructions, Inc.	✓	Santa Fe Springs, CA	✓	✓	\$1,626,291.00
R.J. Noble Company	✓	Orange, CA	✓	✓	\$1,649,427.50
Pal, Inc. DBA Excel Paving	✓	Long Beach, CA	✓	✓	\$1,542,926.50