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CITY OF SAN CLEMENTE 
GENERAL NOTES 

FOR 
TRAFFIC CONTROL PLANS 

 
1. ALL WORK, DEVICES AND MATERIALS SHALL COMPLY WITH THE CALTRANS MANUAL OF TRAFFIC 

CONTROLS IN CONSTRUCTION AND MAINTENANCE ZONES AND WITH THE WORK AREA TRAFFIC 
CONTROL HANDBOOK. (LATEST EDITION) 

 
2. ALL TRAFFIC DETOURS SHALL BE APPROVED BY THE ENGINEERING DIVISION. THE CONTRACTOR 

SHALL OBTAIN A N ENCROACHMENT PERMIT FROM THE ENGINEERING DIVISION PRIOR TO 
PERFORMING ANY WORK 

 
3. ANY WORK WITHIN CALTRANS RIGHTS-OF-WAY MUST BE APPROVED AND COORDINATED WITH 

CALTRANS 
 
4. ALL LOOPS DAMAGED BY THE CONTRACTORS OPERATIONS SHALL BE REPAIRED WITHIN TWO (2) 

WORKING DAYS OF FINAL PAVING OPERATIONS. 
 
5. THE CONTRACTOR SHALL MAINTAIN 10’ MINIMUM TRAVEL LANES, 12’ MINIMUM IF ADJACENT TO A 

CURBED GUTTER. 
 
6. NO “CROSSOVER” TRAFFIC PATTERNS REQUIRING TAFFIC TO DRIVE ON THE LEFT SIDE OF ANY 

MEDIAN SHALL BE PERMITTED UNLESS SPECIFICALLY APPROVED BY THE ENGINEERING DIVISION. 
 
7. THE CONTRACTOR SHALL MAINTAIN ON A 24-HOUR BASIS ALL SIGNS, DELINEATORS, 

BARRACADES, ETC., TO INSURE PROPER FLOW AND SAFETY OF TRAFFIC, THE CONTRACTOR 
SHALL HAVE ALL TRAFFIC CONTROLS PROPERLY INSTALLED PRIOR TO THE BEGINNING OF WORK 
AND SHALL NOT SWITCH TRAFFIC CONTROL TO SUBSEQUENT PHASES OF WORK DURING 
WORKING HOURS. 

 
8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PLACEMENT OF ADDITIONAL DEVICES 

NECESSARY TO ASSURE SAFETY TO THE PUBLIC AT ALL TIMES DURING CONSTRUCTION. 
 
9. THE PROVISION OF THIS PERMIT SHALL APPLY UNTIL ALL PHASES OF THE WORK WITHIN PUBLIC 

RIGHT-OF-WAY ARE COMPLETED. 
 
10. CONSTRUCTION OPERATIONS SHALL BE CONDUCTED IN A MANNER AS TO CAUSE AS LITTLE 

INCONVENIENCE AS POSSIBLE TO ABUTTING PROPERTY OWNERS. 
 
11. THE CONTRACTOR SHALL PROVIDE FOR ACCESS TO ALL ADJACENT PROPETIES AT ALL TIMES, 

UNLESS APPROVED OTHERWISE BY THE ENGINEER.  
 
12. THE CONTRACTOR SHALL PROVIDE SAFE PEDESTRIAN ACCESS AT ALL TIMES.  
 
13. TEMPORARY FENCING SHALL BE PLACED AROUND OPEN TRENCHES IN THE PUBLIC RIGHT OF 

WAY DURING NON CONSTRUCTION HOURS. 
 
14. POST “TEMPORARY NO PARKING TOW AWAY” SIGNS DEFINING THE TIME AND DATE OF THE 

RESTRICTION 24 HOURS PRIOR TO WORK EXCEPT AS FOLLOWS: 36 HOURS PRIOR TO WORK 
SCHEDULED FOR A MONDAY OR THE DAY AFTER A HOLIDAY AND 45 HOURS PRIOR TO WORK 
SCHEDULED FOR A WEEKEND OR A HOLIDAY. 

 
15. NOTIFY BUSINESSES ADJACENT TO THE WORK AREA 7 DAYS PRIOR TO THE START OF WORK. 
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16. THE CONTRACTOR SHALL BE RESPONSIBLE TO NOTIFY RESIDENTS AND BUSINESSES, IN WRITING 
7 DAYS IN ADVANCE OF ANY WORK THAT INVOLVES LIMITED ACCESS. THE CONTRACTOR SHALL 
PROVIDE WRITTEN VERIFICATION TO THE ENGINEER THAT TH IS HAS BEEN ACCOMPLISHED. 

 
17. NOTIFY THE APPROPRIATE WASTE DISPOSAL COMPANY OF ANY LIMITATION TO ACCESS FOR 

TRASH PICK UP. 
 
18. COORDINATE WITH THE ORANGE COUNTY TRANSPORATION AUTHORITY TO ENSURE SAFE 

OPERATION OF BUSES AND ACCESS TO BUS STOPS IN THE CONSTRUCTION AREA. 
 
19. ALL SIGNS SHALL BE REFECTORIZED AND STANDARD IN SIZE. WHEN TRAFFIC CONTROL 

CONFLICTS WITH EXISTING SIGNING, THE CONTRACTOR SHALL COVER EXISTING SIGNS IN A 
MANNER APPROVED BY THE ENGINEER. 

 
20. TYPE I OR II BARRICADES MAY BE USED IN ADDITION TO DELINEATORS AT THE DISCRETION OF 

THE CONTRACTOR, WHEN THEY ARE INTENED TO PROVIDE ADDITIONAL EMPHASIS IN AREAS 
WHERE WORKERS ARE PRESENT.  

 
21. THE CONTRACTOR SHALL UTILIZE FLAG MEN DURING WORKING HOURS AS DEEMED NECESSARY 

BY THE CITY. 
 
22. WHERE LIGHTS ARE USED TO DELINEATE THE TRAVEL WAY THROUGH THE WORK AREA, THEY 

SHALL BE TYPE “C” STEADY BURN LAMPS. 
 
23. FLASHING YELLOW BEACONS, TYPE “B” SHALL BE USED ON ALL C18 SIGNS AND TYPE II OR III 

BARRICADES GUARDING THE WORK AREA FOR OVER NIGHT WORK. THE FLASHERS SHALL NOT 
BE USED TO CHANNELIZE, SEPARATE OR DELINEATE THE PATH THAT TRAFFIC IS TO FOLLOW. 

 
24. ALL CONFLICTING STRIPES, PAVEMENT MARKING AND LEGENDS SHALL BE COMPLETELY 

REMOVED BY ABRASIVE BLAST CLEANING OR OTHER METHOD APPROVED BY THE ENGINEER 
WITH IMMEDIATE CLEANUP OF RESIDUE. 

 
25. FOR DELINEATION OF NEW REQUIRED VEHICLE PATHS, USE PRESSURE SENSITIVE TRAFFIC 

MARKING TAPE OR TYPICAL STRIPING PAINT TO SUPPLEMENT THE CHANNELIZING DEVICES. 
 
26. TRAFFIC MARKINGS INSTALLED DUE TO DETOUR REQUIREMENTS SHALL BE REMOVED BY WET 

SANDBLASTING IMMEDIATELY AFTER COMPLETION OF WORK. 
 
27. PROVIDE TEMPORARY RESTRIPING AT THE CONCLUSION OF EACH WORKING DAY FOR ALL 

CENTERLINE OR LANE LINE WHICH IS OBLITERATED BY CONSTRUCTION. 
 
28. STRIPING AND MARKING SHALL CONFORM TO THE STATE OF CALIFORNIA STANDARD PLANS AND 

SPECIFICATIONS AND THE CITY OF SAN CLEMENTE STANDARDS AND SHALL CONFORM TO CITY 
OF SAN CLEMENTE STENCILS. 

 
29. ALL STRIPING AND PAVEMENT MARKINGS DAMAGED BY CONSTRUCTION SHALL BE REPLACED IN 

KIND. PAINTED STRIPING SHALL BE REPLACED WITH 2 COATS OF PAINT; THE SECOND COAT 
SHALL BE APPLIED 7 DAYS AFTER THE FIRST COAT. 

 
30. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MODIFYING TRAFFIC SIGNALS AS REQUIRED TO 

PROVIDE FOR SAFE AND EFFICIENT MOVEMENT OF TRAFFIC; INCLUDING PHASE CHANGES, 
COVERING OF VEHICLE HEADS, OR OTHER HARDWARE MODIFICATIONS. THE CONTRACTOR SHALL 
COORDINATE WITH THE CITY OF SAN CLEMENTE MAINTENANCE SERVICES AT (949) 368-6347, 2 
WORKING DAYS PRIOR TO WORK AFFECTION SIGNAL OPEATIONS OR EQUIPMENT. 

 
31. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE LOCATIONAND PROTECTION OF SIGNAL 
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AND INTERCONNECT CONDUITS. WHERE DAMAGE IS CAUSED BY THE CONTRATOR’S OPERATIONS, 
THE CONTRACTOR SHALL IMMEDIATELY REPLACE THE DAMAGED CITY FACITLITY AT NO COST TO 
THE CITY OF SAN CLEMENTE.  

 
32. TRAFFIC SIGNAL SHUT DOWNS GREATER THAN 15 MINUTES SHALL REQUIRE THE PRESENCE OF 

TWO UNIFORMED POLICE OFFICERS TO DIRECT TRAFFIC. ALL RELATED EXPENSES AND WAGES 
OF THE POLICE OFFICERS SHALL BE BORNE BY THE CONTRACTOR. 

 
33. THE CONTRACTOR SHALL PROVIDE THE ENGINEER 72 HOURS ADVANCE NOTICE PRIOR TO ANY 

TRAFFIC SIGNAL SHUT DOWN AND SCHEDULING OF POLICE TRAFFIC CONTROL. 
 
34. AND DEVIATION FROM THE APPROVED PLANS OR CONDITIONS REQUIRES AN APPROVAL BY THE 

ENGINEER 48 HOURS PRIOR TO THE WORK. 
 
35. THE CONTRACTOR SHALL PLACE ADVANCED CONSTRUCTION NOTIFICATION SIGNING INDICATING 

THE UTILITY COMPANY OR CONTRACTOR PERFORMING THE WORK.   
 
36. A FLASHING ARROW BOARD SHALL BE USED FOR EACH LANE CLOSED. 
 


